
  

 

2012 Accelerated Repair Projects – Construction Estimate vs. 2013 Bid Amount 

 

The 2012 Accelerated Repair Projects have completed the bid phase. Of the 36 projects, 31 bids came within 

their estimated budget. In total, $8,099,015 in potential grant savings was realized. The grant savings stem from 

a difference of $12,750,211 between the construction estimates and the bid amounts. 

 
Total $51,494,496 $38,744,285 $12,750,211 $8,099,015

District School Scope
Project

Type
Bid Date

Construction

Estimate**
Bid Amount**

Variance from 

Construction Estimate
Reimburesment Rate

Potential Grant 

Variance*

Weymouth William Seach PS Boiler DBB Dec-12 $425,213 $459,104 -$33,891 54.16% $0

Groton-Dunstable RSD Groton-Dunstable MS Roof DBB Feb-13 $1,316,890 $942,000 $374,890 45.74% $171,475

Hamilton-Wenham RSD Cutler ES Roof DBB Feb-13 $547,326 $444,150 $103,176 43.42% $44,799

North Brookfield North Brookfield ES Windows DBB Feb-13 $274,254 $199,400 $74,854 62.67% $46,911

Shawsheen Valley 

Voc/Tech
Shawsheen Valley VTHS Boiler DBB Mar-13 $805,423 $535,000 $270,423 52.06% $140,782

Sudbury Gen. John Nixon ES Roof DBB Mar-13 $621,554 $542,775 $78,779 36.89% $29,062

Easton Easton Jr. HS Roof DBB Mar-13 $1,850,830 $1,889,000 -$38,170 50.16% $0

Norton Solmonese ES Roof DBB Mar-13 $1,166,044 $986,000 $180,044 55.63% $100,158

Attleborough Irvin Studley ES Roof DBB Mar-13 $773,363 $489,000 $284,363 57.74% $164,191

Lynn Breed MS Windows DBB Mar-13 $1,796,674 $2,167,300 -$370,626 80.00% $0

Lynn Lynn Voc/Tech Roof DBB Mar-13 $4,173,000 $3,097,000 $1,076,000 80.00% $860,800

Worcester Chandler Magnet Windows DBB Mar-13 $3,723,463 $3,142,320 $581,143 80.00% $464,914

Worcester Jacob Hiatt Magnet Boiler DBB Mar-13 $298,877 $321,703 -$22,826 80.00% $0

Worcester James Caradonio Center Windows / Boiler DBB Mar-13 $1,021,820 $1,007,132 $14,688 80.00% $11,750

Worcester Lake View School Windows DBB Mar-13 $1,127,970 $789,398 $338,572 80.00% $270,858

Worcester May Street School Windows DBB Mar-13 $1,655,289 $1,548,167 $107,122 80.00% $85,698

Gardner Gardner MS Boiler DBB Apr-13 $438,439 $396,100 $42,339 78.95% $33,427

North Attleborough Roosevelt Ave. ES Windows DBB Apr-13 $768,000 $656,483 $111,517 52.06% $58,056

Quabaog RSD Warren ES Boiler DBB Apr-13 $207,000 $182,444 $24,556 68.34% $16,782

Quabbin Ruggles Lane ES Roof / Windows DBB Apr-13 $2,588,409 $2,287,836 $300,573 57.74% $173,551

Leominster Fall Brook ES Boiler DBB Apr-13 $949,550 $684,000 $265,550 73.38% $194,861

Leominster Southeast ES Roof / Boiler DBB Apr-13 $3,146,097 $1,948,000 $1,198,097 73.38% $879,164

Westfield Munger Hill ES Roof DBB Apr-13 $1,170,735 $593,499 $577,236 59.84% $345,418

Westfield Paper Mill ES Roof DBB Apr-13 $1,170,735 $562,525 $608,210 59.84% $363,953

Southampton William Norris ES Roof DBB May-13 $1,504,147 $922,000 $582,147 55.00% $320,181

Taunton Galligan School Roof DBB May-13 $543,570 $486,600 $56,970 73.95% $42,129

Wayland Wayland MS Roof DBB May-13 $2,445,767 $1,965,800 $479,967 36.89% $177,060

Blackstone-Millville RSD Maloney ES Roof DBB Sep-13 $1,405,656 $702,000 $703,656 57.74% $406,291

Blackstone-Millville RSD J. F. Kennedy ES Roof DBB Sep-13 $2,315,707 $1,093,000 $1,222,707 57.74% $705,991

Wilmington North IS Windows DBB Nov-13 $1,206,312 $1,217,649 -$11,337 49.94% $0

Canton Peter Hans on School Windows DBB Dec-13 $734,414 $660,200 $74,214 45.11% $33,478

Canton William Galvin MS Windows DBB Dec-13 $1,014,385 $856,600 $157,785 45.11% $71,177

Bridgewater-Raynham 

RSD
Bridgewater MS Roof DBB Mar-14 $2,788,716 $1,482,000 $1,306,716 55.63% $726,926

Bridgewater-Raynham 

RSD
Laliberte ES Roof DBB Mar-14 $1,151,769 $766,100 $385,669 55.63% $214,548

Bridgewater-Raynham 

RSD
L. B. Merill ES Roof DBB Mar-14 $1,110,066 $861,100 $248,966 55.63% $138,500

Blackstone-Millville RSD Blackstone-Millville RHS Roof DBB Apr-14 $3,257,032 $1,860,900 $1,396,132 57.74% $806,127
 

*These numbers are based on preliminary information received from the district and are subject to further review and calculation. 
**The construction estimate and bid amount do not include pre-construction services and alternatives. 


